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1). During the Site Visits and Technical Library Review held at Fort Hunter Liggett between
April 29" and 30", 2004, several corrections to the Section J inventories were noted. The
required changes, to be incorporated by this amendment, are outlined below:

o Electrical Distribution System, Section JO1.1, Fort Hunter Liggett Area Overview, second
paragraph, second sentence, page JO1-1

REPLACE “Aviation training...and Stony Valley.” With “Aviation training takes
place at Tusi Heliport and Schoonover Assault Air Strip, with additional aviation
training at MPRC and Stony Valley.”

o Electrical Distribution System, Section J01.2, Electrical Distribution System Description, last
sentence, page J01-2

REPLACE “All pad-mounted...removed.” with “All pad-mounted transformers
except one have had PCB’s removed.”

o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page JO1-3

REPLACE Transformers — Pole Mounted, 25 KVA, Quantity — “46” with “43”.

o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page J01-3

REPLACE Transformers — Pad Mounted, 225 KVA, Quantity — “7” with “6”.
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o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page J01-3

INSERT table entry as follows:

Approximate
Transformers — Pad Mounted Quantity Unit Year of
Construction
225 KVA 2 Each 2003

o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page J01-3

INSERT table entry as follows:

Approximate
Transformers — Pad Mounted Quantity Unit Year of
Construction
300 KVA 1 Each 2003

o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page J01-4

REPLACE Transformers at MPRC, 75 KVA, Quantity — “7” with “6”.

o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page JO1-4

INSERT table entry as follows:

Approximate
Transformers — Pad Mounted Quantity Unit Year of
Construction
75 KVA 1 Each 2003

o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —
Table 1, page JO1-4

REPLACE Miscellaneous Equipment, Pole-top Switches, Quantity — “9” with
558”'
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o Electrical Distribution System, Section J01.2.1.2, Electrical Distribution System Inventory —

Table 1, page J01-4

INSERT table entry as follows:

Approximate
Miscellaneous Equipment Quantity Unit Year of
Construction
Pole-Top Switches 1 Each 2003

e Propane System, Section J01.1, Fort Hunter Liggett Area Overview, second paragraph,
second sentence, page J01-1

REPLACE “Aviation training...and Stony Valley.” with “Aviation training takes
place at Tusi Heliport and Schoonover Assault Air Strip, with additional aviation

training at MPRC and Stony Valley.”

e Propane System, Section J02.2.1.1, Description, first sentence, page J02-2

REPLACE “The propane system...in diameter.” with “The propane system at Fort

Hunter Liggett is concentrated within the cantonment area and consists of

approximately 5,000 feet of distribution piping ranging from %-inch to 3 inches in

diameter.”

e Propane System, Section J02.2.1.2, Inventory, Table 1, page J02-2

REPLACE entry for Building 168 with:

Distribution Approximate
. Piping Year of
Tank Description Tank Capacity Buildings Served (Length, Construction
(gallons) Di
iameter,
Material)
Building 168 1,405 168 3" PVC 1972-tank,
2004-piping
e Propane System, Section J02.2.1.2, Inventory, Table 1, page J02-3
INSERT table entry as follows:
Distribution Approximate
. Piping Year of
Tank Description Tank Capacity Buildings Served (Length, Construction
(gallons) Di
iameter,
Material)
Well P-383 Generator 2,000 Generator at 383 60 LF, 3.~ 2004

Steel w/ plastic
coat
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Water Distribution System, Section J03.1, Fort Hunter Liggett Area Overview, second
paragraph, second sentence, page J03-1

REPLACE “Aviation training...and Stony Valley.” with “Aviation training takes
place at Tusi Heliport and Schoonover Assault Air Strip, with additional aviation
training at MPRC and Stony Valley.”

Water Distribution System, Section J03.2.1.1, Description, fourth paragraph, page J03-1-2

INSERT the following sentence after “...ranges from 2 to 62 years”:
“The water distribution system is flushed quarterly.”

Water Distribution System, Section J03.2.1.2, Inventory, Table 1, Piping, page J03-4

INSERT table entry as follows:

Approximate
Item Size (inches) Material Quantity Unit Year of
Construction
Piping 6 PVC 4,200 Linear Feet 2003

Water Distribution System, Section J03.2.1.2, Inventory, Table 1, Piping, page J03-4
REPLACE Total Piping, Quantity “51,426” with “55,626".
Water Distribution System, Section J03.2.1.2, Inventory, Table 1, Hydrants, page J03-4

INSERT table entry as follows:

Approximate
Item Size (inches) Material Quantity Unit Year of
Construction
Hydrants 4 Each 2003

Water Distribution System, Section J03.2.1.2, Inventory, Table 1, Hydrants, page J03-4
REPLACE Total Hydrants, Quantity “92” with “96”.
Water Distribution System, Section J03.2.1.2, Inventory, Table 1, Wells, page J03-4

REPLACE Well P-382 Depth “1,000 feet” with “520 feet”.
REPLACE Well P-383 Depth 1,000 feet” with “570 feet”.




SP0600-04-R-0081
Amendment 0001
Page 6 of 7

o Wastewater System, Section J04.1, Fort Hunter Liggett Area Overview, second paragraph,
second sentence, page J04-1

REPLACE “Aviation training...and Stony Valley.” with “Aviation training takes
place at Tusi Heliport and Schoonover Assault Air Strip, with additional aviation
training at MPRC and Stony Valley.”

o Wastewater System, Section J04.2.1.1, Description, first paragraph, sixth sentence, page J04-
2

INSERT between sixth and seventh sentences “A project to install a new influent
channel screen compacted auger will be completed by the Government prior to
transition.”

o Wastewater System, Section J04.2.1.1, Description, fourth paragraph, page J04-3

INSERT at end of paragraph “The Miller Ranch discharge waiver expires in May of
2004.”

The following applies to all four utility systems.

Emergency Service Requests:

An emergency condition is one that is detrimental to the mission of the installation, significantly
impacts operational effectiveness, or compromises the safety, health, and life of personnel. Such
requests shall include, but are not necessarily limited to, electrical outages, downed power lines,
water outages, broken water mains, natural gas outages, natural gas leaks, or wastewater main
overflows. The Contractor shall ensure it is able to receive the Installation’s emergency service
requests 24 hours a day, every day. Once an emergency request is received, the Contractor shall
respond within 1 hour during normal and other than normal duty hours. A representative
knowledgeable of the system and the Service Interruption/Contingency Plan shall be on the site
of the emergency within 1 hour. Repair crews appropriately trained to eliminate the condition
must respond to the emergency site within 1 hour. Work will be continuous until the emergency
condition is eliminated or downgraded and service is restored. All emergencies will be remedied
or downgraded to a non-emergency status within 24 hours.

Urgent Service Requests:

An urgent condition is not an emergency but significantly hinders performance of Installation
activities and requires elimination of potential fire, health, and safety hazards (for example,
environmental controls, non-emergency utility leaks, special requests and events, plumbing
problems, downgraded emergency responses, etc.). Once an urgent request is received, the
Contractor shall respond with a representative knowledgeable of the system and the Service
Interruption/Contingency Plan to the site of the request within 3 hours. All urgent requests will
be remedied within 24 hours.

Routine Service Requests:
A routine service request is one that does not pose an immediate threat to public health, safety, or
property, or to a mission or operation conducted at the Installation. Such requests may include,
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but are not necessarily limited to requests for new or relocated service connections. The

Contractor is not required to respond to the Installation’s routine service requests outside normal

duty hours. The Contractor may respond to routine service requests outside of normal duty hours

at its option and with appropriate coordination. Initial response to any routine service request

shall be made within 3 calendar days, and completed within 5 calendar days of receiving the

request. After initial response, the Contractor shall pursue completion of routine service requests
with due diligence.



